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Contract ID

Name of the project

1

Myagang/ NCB /05/2076/77

Construction of Taksar Khanepani

2

Myagang/ NCB /06/2076/77

Construction of Dolep Khanepani
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